Bundy Canyon Road Rehab Project & Slurry Seal Project
CIP 057-3/CIP 058-3
Bids Opened: 1/22/2026 at 3:00 PM
Note: Bid Proposals presented in Alphabetical Order
Note: Bids Packages are currently in the process of being reviewed and evaluated in detail for responsiveness.

				Engineer's Estimate		All American Asphalt			Calmex Engineering Inc.			Hardy & Harper Inc.			LCR Earthwork & Engineering			Onyx Paving			Romero General Construction			RJ Noble			Vance Corp			Bid Review			
Item No.	Description	Units	Estimated Qtys.	Unit Price	Total Price	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price	Median Unit Price	Average Unit Price	Median Total Price	Average Total Price
A-1	MOBILIZATION, DEMOBILIZATION, BONDS, INSURANCE AND MISCELLANEOUS	LS	1	$ 160,000.00	$ 160,000.00	$ 20,000.00	$ 20,000.00	0.86%	$ 48,000.00	$ 48,000.00	1.84%	$ 131,280.00	$ 131,280.00	4.52%	$ 140,565.34	$ 140,565.34	5.03%	$ 48,195.33	$ 48,195.33	2.01%	$ 225,000.00	$ 225,000.00	7.61%	$ 175,000.00	$ 175,000.00	7.39%	$ 52,000.00	$ 52,000.00	2.23%	**$ 91,640.00**	**$ 105,005.08**	**$ 91,640.00**	**$ 105,005.08**
A-2	TRAFFIC CONTROL SYSTEM	LS	1	$ 350,000.00	$ 350,000.00	$ 100,000.00	$ 100,000.00	4.31%	$ 114,500.00	$ 114,500.00	4.38%	$ 428,419.20	$ 428,419.20	14.76%	$ 155,000.00	$ 155,000.00	5.55%	$ 173,000.00	$ 173,000.00	7.22%	$ 163,719.20	$ 163,719.20	5.54%	$ 175,000.00	$ 175,000.00	7.39%	$ 84,000.00	$ 84,000.00	3.60%	**$ 159,359.60**	**$ 174,204.80**	**$ 159,359.60**	**$ 174,204.80**
A-3	WATER POLLUTION CONTROL PROGRAM	LS	1	$ 50,000.00	$ 50,000.00	$ 8,000.00	$ 8,000.00	0.34%	$ 26,250.00	$ 26,250.00	1.00%	$ 12,000.00	$ 12,000.00	0.41%	$ 6,000.00	$ 6,000.00	0.21%	$ 8,000.00	$ 8,000.00	0.33%	$ 10,000.00	$ 10,000.00	0.34%	$ 10,000.00	$ 10,000.00	0.42%	$ 13,800.00	$ 13,800.00	0.59%	**$ 10,000.00**	**$ 11,756.25**	**$ 10,000.00**	**$ 11,756.25**
A-4	CONSTRUCTION SURVEY	LS	1	$ 50,000.00	$ 50,000.00	$ 42,000.00	$ 42,000.00	1.81%	$ 42,500.00	$ 42,500.00	1.63%	$ 43,600.00	$ 43,600.00	1.50%	$ 25,000.00	$ 25,000.00	0.89%	$ 42,625.00	$ 42,625.00	1.78%	$ 10,000.00	$ 10,000.00	0.34%	$ 5,000.00	$ 5,000.00	0.21%	$ 31,000.00	$ 31,000.00	1.33%	**$ 36,500.00**	**$ 30,215.63**	**$ 36,500.00**	**$ 30,215.63**
A-5	INSTALL SIGNING AND STRIPING	LS	1	$ 240,000.00	$ 240,000.00	$ 130,000.00	$ 130,000.00	5.60%	$ 131,500.00	$ 131,500.00	5.03%	$ 133,000.00	$ 133,000.00	4.58%	$ 140,000.00	$ 140,000.00	5.01%	$ 137,000.00	$ 137,000.00	5.72%	$ 128,732.00	$ 128,732.00	4.36%	$ 120,000.00	$ 120,000.00	5.07%	$ 130,626.74	$ 130,626.74	5.60%	**$ 131,063.37**	**$ 131,357.34**	**$ 131,063.37**	**$ 131,357.34**
A-6	GRIND (COLD-MILL) EXISTING ASPHALT CONCRETE (1.5" MIN.)	SF	440651	$ 0.50	$ 220,325.50	$ 0.22	$ 96,943.22	4.18%	$ 0.27	$ 118,975.77	4.55%	$ 0.30	$ 132,195.30	4.56%	$ 0.30	$ 132,195.30	4.73%	$ 0.22	$ 96,943.22	4.05%	$ 0.50	$ 220,325.50	7.46%	$ 0.30	$ 132,195.30	5.59%	$ 0.37	$ 163,040.87	6.99%	**$ 0.30**	**$ 0.31**	**$ 132,195.30**	**$ 136,601.81**
A-7	GRIND (COLD-MILL) EXISTING ASPHALT CONCRETE (3" MIN.)	SF	241359	$ 1.00	$ 241,359.00	$ 0.45	$ 108,611.55	4.68%	$ 0.44	$ 106,197.96	4.06%	$ 0.50	$ 120,679.50	4.16%	$ 0.50	$ 120,679.50	4.32%	$ 0.55	$ 132,747.45	5.54%	$ 0.80	$ 193,087.20	6.53%	$ 0.35	$ 84,475.65	3.57%	$ 0.37	$ 89,302.83	3.83%	**$ 0.48**	**$ 0.50**	**$ 114,645.53**	**$ 119,472.71**
A-8	CONSTRUCT 1.5" ARHM OVERLAY (STA 10+00 to STA 70+00)	TON	3498	$ 140.00	$ 489,720.00	$ 128.00	$ 447,744.00	19.30%	$ 137.00	$ 479,226.00	18.34%	$ 140.00	$ 489,720.00	16.88%	$ 143.00	$ 500,214.00	17.90%	$ 128.00	$ 447,744.00	18.69%	$ 145.00	$ 507,210.00	17.17%	$ 115.00	$ 402,270.00	17.00%	$ 145.00	$ 507,210.00	21.75%	**$ 138.50**	**$ 135.13**	**$ 484,473.00**	**$ 472,667.25**
A-9	CONSTRUCT 1.5" AC OVERLAY (STA 112+88 to STA 243+00)	TON	3537	$ 130.00	$ 459,810.00	$ 102.00	$ 360,774.00	15.55%	$ 116.00	$ 410,292.00	15.70%	$ 125.00	$ 442,125.00	15.24%	$ 130.00	$ 459,810.00	16.45%	$ 111.00	$ 392,607.00	16.39%	$ 115.00	$ 406,755.00	13.77%	$ 120.00	$ 424,440.00	17.93%	$ 108.00	$ 381,996.00	16.38%	**$ 115.50**	**$ 115.88**	**$ 408,523.50**	**$ 409,849.88**
A-10	CONSTRUCT 1.5" ASPHALT CONCRETE BASE PAVEMENT	TON	2406	$ 125.00	$ 300,750.00	$ 104.00	$ 250,224.00	10.79%	$ 126.00	$ 303,156.00	11.60%	$ 125.00	$ 300,750.00	10.36%	$ 130.00	$ 312,780.00	11.19%	$ 111.00	$ 267,066.00	11.15%	$ 115.00	$ 276,690.00	9.36%	$ 120.00	$ 288,720.00	12.20%	$ 112.00	$ 269,472.00	11.56%	**$ 117.50**	**$ 117.88**	**$ 282,705.00**	**$ 283,607.25**
A-11	REMOVE AND REPLACE ASPHALT CONCRETE PAVEMENT AND/OR SUBGRADE TO 3' TOTAL DEPTH (BUNDY CANYON ROAD)	SF	12852	$ 10.00	$ 128,520.00	$ 7.25	$ 93,177.00	4.02%	$ 6.40	$ 82,252.80	3.15%	$ 7.00	$ 89,964.00	3.10%	$ 8.00	$ 102,816.00	3.68%	$ 5.00	$ 64,260.00	2.68%	$ 6.00	$ 77,112.00	2.61%	$ 2.50	$ 32,130.00	1.36%	$ 5.48	$ 70,428.96	3.02%	**$ 6.20**	**$ 5.95**	**$ 79,682.40**	**$ 76,517.60**
A-12	CONSTRUCT 6' WIDE SWALE AS SHOWN ON PLANS. CONTRACTOR TO GRADE TO DRAIN	LF	1275	$ 20.00	$ 25,500.00	$ 19.39	$ 24,722.25	1.07%	$ 47.00	$ 59,925.00	2.29%	$ 12.00	$ 15,300.00	0.53%	$ 90.00	$ 114,750.00	4.11%	$ 20.00	$ 25,500.00	1.06%	$ 38.00	$ 48,450.00	1.64%	$ 5.00	$ 6,375.00	0.27%	$ 6.07	$ 7,739.25	0.33%	**$ 19.70**	**$ 29.68**	**$ 25,111.13**	**$ 37,845.19**
A-13	REPLACE EXISTING TRAFFIC SIGNAL LOOPS TO MATCH EXISTING	EA	31	$ 700.00	$ 21,700.00	$ 550.00	$ 17,050.00	0.74%	$ 447.00	$ 13,857.00	0.53%	$ 685.00	$ 21,235.00	0.73%	$ 500.00	$ 15,500.00	0.55%	$ 456.00	$ 14,136.00	0.59%	$ 550.00	$ 17,050.00	0.58%	$ 450.00	$ 13,950.00	0.59%	$ 584.00	$ 18,104.00	0.78%	**$ 525.00**	**$ 527.75**	**$ 16,275.00**	**$ 16,360.25**
A-14	ADJUST EXISTING WATER/GAS VALVE TO GRADE	EA	59	$ 600.00	$ 35,400.00	$ 200.00	$ 11,800.00	0.51%	$ 1,175.00	$ 69,325.00	2.65%	$ 53.00	$ 3,127.00	0.11%	$ 500.00	$ 29,500.00	1.06%	$ 222.00	$ 13,098.00	0.55%	$ 540.00	$ 31,860.00	1.08%	$ 200.00	$ 11,800.00	0.50%	$ 56.00	$ 3,304.00	0.14%	**$ 211.00**	**$ 368.25**	**$ 12,449.00**	**$ 21,726.75**
A-15	ADJUST EXISTING MANHOLE TO GRADE	EA	21	$ 2,000.00	$ 42,000.00	$ 1,500.00	$ 31,500.00	1.36%	$ 1,825.00	$ 38,325.00	1.47%	$ 1,680.00	$ 35,280.00	1.22%	$ 1,300.00	$ 27,300.00	0.98%	$ 1,333.00	$ 27,993.00	1.17%	$ 3,745.00	$ 78,645.00	2.66%	$ 1,000.00	$ 21,000.00	0.89%	$ 1,463.00	$ 30,723.00	1.32%	**$ 1,481.50**	**$ 1,730.75**	**$ 31,111.50**	**$ 36,345.75**
A-16	CONSTRUCT 6" AC HMA DIKE PER COUNTY OF RIVERSIDE STANDARD NO. 212, AND BACKFILL 4' FROM TOP OF CURB	LF	510	$ 66.68	$ 34,005.88	$ 25.00	$ 12,750.00	0.55%	$ 24.00	$ 12,240.00	0.47%	$ 28.00	$ 14,280.00	0.49%	$ 20.00	$ 10,200.00	0.36%	$ 22.00	$ 11,220.00	0.47%	$ 25.00	$ 12,750.00	0.43%	$ 42.00	$ 21,420.00	0.91%	$ 16.00	$ 8,160.00	0.35%	**$ 24.50**	**$ 25.25**	**$ 12,495.00**	**$ 12,877.50**
A-17	Apply Type I PME-RAP Slurry Seal (85,000 SQFT) - SEE APPENDIX A	TON	57	$ 425.00	$ 24,225.00	$ 565.00	$ 32,205.00	1.39%	$ 606.00	$ 34,542.00	1.32%	$ 641.00	$ 36,537.00	1.26%	$ 460.00	$ 26,220.00	0.94%	$ 555.00	$ 31,635.00	1.32%	$ 508.00	$ 28,956.00	0.98%	$ 440.00	$ 25,080.00	1.06%	$ 501.00	$ 28,557.00	1.22%	**$ 531.50**	**$ 534.50**	**$ 30,295.50**	**$ 30,466.50**
A-18	Apply Type II PME-RAP Slurry Seal (1,876,955 SQFT) - SEE APPENDIX A	TON	1550	$ 305.00	$ 472,750.00	$ 300.00	$ 465,000.00	20.05%	$ 266.00	$ 412,300.00	15.78%	$ 226.00	$ 350,300.00	12.07%	$ 225.00	$ 348,750.00	12.48%	$ 257.00	$ 398,350.00	16.63%	$ 285.00	$ 441,750.00	14.95%	$ 216.00	$ 334,800.00	14.15%	$ 245.00	$ 379,750.00	16.29%	**$ 251.00**	**$ 252.50**	**$ 389,050.00**	**$ 391,375.00**
A-19	REMOVE AND REPLACE ASPHALT CONCRETE PAVEMENT AND/OR SUBGRADE TO 3' TOTAL DEPTH (DIGOUT REPAIRS CITYWIDE) SEE APPENDIX C	SF	12776	$ 10.00	$ 127,760.00	$ 5.25	$ 67,074.00	2.89%	$ 8.60	$ 109,873.60	4.20%	$ 8.00	$ 102,208.00	3.52%	$ 10.00	$ 127,760.00	4.57%	$ 5.00	$ 63,880.00	2.67%	$ 6.00	$ 76,656.00	2.59%	$ 6.50	$ 83,044.00	3.51%	$ 4.90	$ 62,602.40	2.68%	**$ 6.25**	**$ 6.78**	**$ 79,850.00**	**$ 86,637.25**
	TOTAL BID PRICE "SCHEDULE A" :			**$ 3,473,825.38**		**$ 2,319,575.02**		**100%**		**$ 2,613,238.13**	**100%**		**$ 2,902,000.00**	**100%**		**$ 2,795,040.14**	**100%**		**$ 2,396,000.00**	**100%**		**$ 2,954,747.90**	**100%**		**$ 2,366,699.95**	**100%**		**$ 2,331,817.05**	**100%**			**$ 2,504,619.07**	**$ 2,584,889.77**

Item No.	Description	Units	Estimated Qtys.	Unit Price	Total Price	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price	Median Unit Price	Average Unit Price	Median Total Price	Average Total Price
B-1	TRAFFIC CONTROL SYSTEM	LS	1	$ 3,000.00	$ 3,000.00	$ 5,000.00	$ 5,000.00	14.05%	$ 6,500.00	$ 6,500.00	10.22%	$ 14,000.00	$ 14,000.00	19.41%	$ 7,000.00	$ 7,000.00	14.65%	$ 21,000.00	$ 21,000.00	33.33%	$ 5,000.00	$ 5,000.00	19.76%	$ 2,000.00	$ 2,000.00	13.00%	$ 17,441.34	$ 17,441.34	24.41%	**$ 6,750.00**	**$ 9,742.67**	**$ 6,750.00**	**$ 9,742.67**
B-2	CONSTRUCTION SURVEY	LS	1	$ 1,200.00	$ 1,200.00	$ 1,000.00	$ 1,000.00	2.81%	$ 715.00	$ 715.00	1.12%	$ 1,000.00	$ 1,000.00	1.39%	$ 5,000.00	$ 5,000.00	10.46%	$ 8,000.00	$ 8,000.00	12.70%	$ 1,000.00	$ 1,000.00	3.95%	$ 1,000.00	$ 1,000.00	6.50%	$ 840.00	$ 840.00	1.18%	**$ 1,000.00**	**$ 2,319.38**	**$ 1,000.00**	**$ 2,319.38**
B-3	GRIND (COLD-MILL) EXISTING ASPHALT CONCRETE (1.5" MIN.)	SF	8182	$ 0.50	$ 4,091.00	$ 0.50	$ 4,091.00	11.49%	$ 1.75	$ 14,318.50	22.51%	$ 3.00	$ 24,546.00	34.04%	$ 1.00	$ 8,182.00	17.12%	$ 0.22	$ 1,800.04	2.86%	$ 0.55	$ 4,500.10	17.79%	$ 0.30	$ 2,454.60	15.95%	$ 2.17	$ 17,754.94	24.85%	**$ 0.78**	**$ 1.19**	**$ 6,341.05**	**$ 9,705.90**
B-4	CONSTRUCT 1.5" ARHM OVERLAY	TON	82	$ 140.00	$ 11,480.00	$ 250.00	$ 20,500.00	57.60%	$ 438.00	$ 35,916.00	56.47%	$ 385.00	$ 31,570.00	43.78%	$ 300.00	$ 24,600.00	51.48%	$ 128.00	$ 10,496.00	16.66%	$ 150.00	$ 12,300.00	48.62%	$ 115.00	$ 9,430.00	61.30%	$ 423.17	$ 34,699.94	48.57%	**$ 275.00**	**$ 273.65**	**$ 22,550.00**	**$ 22,438.99**
B-5	INSTALL SIGNING AND STRIPING	LS	1	$ 1,500.00	$ 1,500.00	$ 5,000.00	$ 5,000.00	14.05%	$ 6,150.00	$ 6,150.00	9.67%	$ 1,000.00	$ 1,000.00	1.39%	$ 3,000.00	$ 3,000.00	6.28%	$ 21,703.96	$ 21,703.96	34.45%	$ 2,500.00	$ 2,500.00	9.88%	$ 500.00	$ 500.00	3.25%	$ 714.00	$ 714.00	1.00%	**$ 2,750.00**	**$ 5,071.00**	**$ 2,750.00**	**$ 5,071.00**
	TOTAL BID PRICE "ADDITIVE SCHEDULE B" :			**$ 21,271.00**		**$ 35,591.00**		**100%**		**$ 63,599.50**	**100%**		**$ 72,116.00**	**100%**		**$ 47,782.00**	**100%**		**$ 63,000.00**	**100%**		**$ 25,300.10**	**100%**		**$ 15,384.60**	**100%**		**$ 71,450.22**	**100%**			**$ 55,391.00**	**$ 49,277.93**

Item No.	Description	Units	Estimated Qtys.	Unit Price	Total Price	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price	Median Unit Price	Average Unit Price	Median Total Price	Average Total Price
C-1	Traffic Control System	LS	1	$ 25,000.00	$ 25,000.00	$ 30,000.00	$ 30,000.00	14.12%	$ 33,250.00	$ 33,250.00	22.33%	$ 36,500.00	$ 36,500.00	28.88%	$ 15,000.00	$ 15,000.00	13.76%	$ 28,000.00	$ 28,000.00	16.67%	$ 10,000.00	$ 10,000.00	8.33%	$ 28,000.00	$ 28,000.00	24.91%	$ 6,000.00	$ 6,000.00	5.01%	**$ 28,000.00**	**$ 23,343.75**	**$ 28,000.00**	**$ 23,343.75**
C-2	Water Pollution Control Program	LS	1	$ 10,000.00	$ 10,000.00	$ 4,000.00	$ 4,000.00	1.88%	$ 7,600.00	$ 7,600.00	5.10%	$ 6,500.00	$ 6,500.00	5.14%	$ 2,500.00	$ 2,500.00	2.29%	$ 18,000.00	$ 18,000.00	10.71%	$ 1,000.00	$ 1,000.00	0.83%	$ 2,000.00	$ 2,000.00	1.78%	$ 5,690.10	$ 5,690.10	4.75%	**$ 4,845.05**	**$ 5,911.26**	**$ 4,845.05**	**$ 5,911.26**
C-3	Apply Type II PME-RAP Slurry Seal (398,222 SF)	TON	330	$ 320.00	$ 105,600.00	$ 450.00	$ 148,500.00	69.88%	$ 281.00	$ 92,730.00	62.29%	$ 230.00	$ 75,900.00	60.05%	$ 235.00	$ 77,550.00	71.11%	$ 257.00	$ 84,810.00	50.48%	$ 285.00	$ 94,050.00	78.34%	$ 230.00	$ 75,900.00	67.53%	$ 303.76	$ 100,240.80	83.72%	**$ 269.00**	**$ 283.97**	**$ 88,770.00**	**$ 93,710.10**
C-4	Install Traffic Signing and Striping	LS	1	$ 15,000.00	$ 15,000.00	$ 30,000.00	$ 30,000.00	14.12%	$ 15,300.00	$ 15,300.00	10.28%	$ 7,500.00	$ 7,500.00	5.93%	$ 14,000.00	$ 14,000.00	12.84%	$ 37,190.00	$ 37,190.00	22.14%	$ 15,000.00	$ 15,000.00	12.49%	$ 6,500.00	$ 6,500.00	5.78%	$ 7,800.00	$ 7,800.00	6.51%	**$ 14,500.00**	**$ 16,661.25**	**$ 14,500.00**	**$ 16,661.25**
	TOTAL BID PRICE "ADDITIVE SCHEDULE C" :			**$ 155,600.00**		**$ 212,500.00**		**100%**		**$ 148,880.00**	**100%**		**$ 126,400.00**	**100%**		**$ 109,050.00**	**100%**		**$ 168,000.00**	**100%**		**$ 120,050.00**	**100%**		**$ 112,400.00**	**100%**		**$ 119,730.90**	**100%**			**$ 123,225.00**	**$ 139,626.36**

Legend

Item	Description
$12,345	Lowest Apparent Bidder at time of Bid Opening

	Total Engineers Estimate	Total Bid Price	Total Bid Price	Total Bid Price	Total Bid Price	Total Bid Price	Total Bid Price	Total Bid Price	Median Total Price	Average Total Price
IF Schedule A and B were Awarded	$ 3,495,096.38	$ 2,355,166.02	$ 2,676,837.63	$ 2,974,116.00	$ 2,842,822.14	$ 2,459,000.00	$ 2,980,048.00	$ 2,382,084.55	$ 2,403,267.27	$ 2,567,918.82	$ 2,634,167.70
IF Schedule A and C were Awarded	$ 3,629,425.38	$ 2,532,075.02	$ 2,762,118.13	$ 3,028,400.00	$ 2,904,090.14	$ 2,564,000.00	$ 3,074,797.90	$ 2,479,099.95	$ 2,451,547.95	$ 2,663,059.07	$ 2,724,516.14
IF Schedule A, B and C were Awarded	$ 3,650,696.38	$ 2,567,666.02	$ 2,825,717.63	$ 3,100,516.00	$ 2,951,872.14	$ 2,627,000.00	$ 3,100,098.00	$ 2,494,484.55	$ 2,522,998.17	$ 2,726,358.82	$ 2,773,794.06

Notes:

- Bids read aloud at the time of bid opening were based on the Total Bid Price "Schedule A" written in words on the Bidder's Proposal (Addendum 1, Section C, Page 20 of the Bid Documents).
- The Lowest Apparent Bidder is All American Asphalt.
- Bids Packages are currently in the process of being reviewed and evaluated in detail for responsiveness, to determine the Lowest Responsive Bidder.