Contract Proposal of Low Bidder

BEADOR CONSTRUCTION COMPANY, INC.

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0001	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	5,500.00	5,500.00
0002	080060	LEVEL 2 CRITICAL PATH METHOD SCHEDULE	LS	LUMP SUM	15,000.00	15,000.00
0003	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	100.0	5,000.00	500,000.00
0004	090205	DISPUTE RESOLUTION BOARD ON-SITE MEETING	EA	4.0	7,500.00	30,000.00
0005	090210	HOURLY OFF-SITE DISPUTE-RESOLUTION-BOARD-RELATED TASKS	HR	80.0	250.00	20,000.00
0006	000001	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	0.00	0.00
0007	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	32,000.00	32,000.00
0008	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	219,766.00	219,766.00
0009	120103	STATIONARY IMPACT ATTENUATOR VEHICLE	DAY	70.0	1,000.00	70,000.00
0010	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	4,790.0	1.60	7,664.00
0011	120165	CHANNELIZER (SURFACE MOUNTED)	EA	38.0	68.00	2,584.00
0012	120300	TEMPORARY PAVEMENT MARKER	EA	210.0	5.50	1,155.00
0013	120320	TEMPORARY BARRIER SYSTEM	LF	6,040.0	20.00	120,800.00
0014	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	4.0	10,500.00	42,000.00
0015	129108	TEMPORARY CRASH CUSHION TL-3	EA	9.0	8,500.00	76,500.00
0016	129152	TEMPORARY RADAR SPEED FEEDBACK SIGN SYSTEM	EA	2.0	7,000.00	14,000.00
0017	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	50,000.00	50,000.00
0018	130301	STORMWATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	5,000.00	5,000.00
0019	130312	PRE-STORM EVENT INSPECTION REPORT	EA	34.0	500.00	17,000.00
0020	130323	DURING-AND POST-STORM EVENT INSPECTION REPORT	DAY	15.0	500.00	7,500.00
0021	130331	STORMWATER ANNUAL REPORT	EA	3.0	3,000.00	9,000.00
0022	130560	TEMPORARY SOIL BINDER	SQYD	17,000.0	0.20	3,400.00
0023	130570	TEMPORARY COVER	SQYD	1,000.0	2.00	2,000.00
0024	130640	TEMPORARY FIBER ROLL	LF	7,500.0	4.50	33,750.00
0025	130650	TEMPORARY GRAVEL BAG BERM	LF	2,000.0	7.00	14,000.00